10/24/2007

Exhibit 'B*

St. Matthew's Parish - Phase | - GMP
RAI job #07-1-0676

Sitework - Sub - Dave Schmitt Construction

Sitework - Sub - Dave Schmitt Construction - Plan Revision

Sitework - Sub - Dave Schmitt Construction - Core Out
Sitework - Sub - Dave Schmitt Construction - Remove &
Dispose of Underground Tank

Sitework - Sub - Dave Schmitt Construction - Building
Footing Excavation & Backfill

Section 31 20 00 - Earthwork for Buildings and Structures

Site Demolition:

Demolish Two Houses & One Single Stall Garage -

Zinser

Demolish Three-Stall Garage - By Owner

Saw Cut Asphalt - Miscellaneous

Asphalt Paving & Walks (Brown} - w/Dave Schmitt
Saw Cut Concrete @ Above

Curb Cuts - Break & Haul - w/Dave Schmitt
Full Depth Saw Cut Concrete @ Above - w/Dave
Schmitt

Tree Demo - w/Dave Schmitt

Fence Demo - w/Dave Schmitt

Demo Existing Brick Entrance Pillars, Gates, &

Controller - w/Dave Schmitt

Demo Concrete Retaining Walls & Steps - w/Dave

Schmitt

Protect Trees to Remain

Earthwork:
Strip 3" of Topsoil - w/Dave Schmitt
Respread 4" of Topsoil - w/Dave Schmitt
Purchase Topsoil - w/Dave Schmitt
Topsoil - Handwork
Fine Grade Site - w/Dave Schmitt
Site Cut To Fill - w/Dave Schmitt

Grading @ Northwest Corner of Property for New City

Sidewalks & Approaches - w/Dave Schmitt
Site Cut & Haul Off - w/Dave Schmitt
Rock Exc (80" x 53" x 2’ thick} - w/Dave Schmitt

St. Matthew Parish

Description GMP Totals
Allowances
Lower/Repiace "A" Avenue Gas Line - MidAmerican Energy
Quote Dated 9/20/07 $2,500
Sitework $188,150
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Exhibit 'B'

St. Matthew's Parish - Phase § - GMP

RAI job #07-1-076
Description GMP Totais

Granular:
Gravel Base @ Slab-On-Grade - Dave Schmitt
4" Gravel Base @ Concrete Paving - Approaches -
w/Dave Schmit¢
4" Gravel Base @ Walks - w/Dave Schmitt
Excavation & Backfill w/Building Budget:
Machine Excavate - Footings/Grade Beams
Backfill - Machine Place
Backfill - Hand Compact
Woaste Excavation

Site Utilities $97,976
Site Utility - Sub - Dave Schmitt Construction
Site Utility - Sub - Dave Schmitt Construction - Plan
Revisions
Section 33 46 40 - Subdrainage

Water Service from 1st Ave Hydrant to Addition
Fire Hydrants
Tapping Fee

Sanitary Sewer Service 10 "A" Avenue
Manholes

Storm Sewers to "A" Avenue - w/Dave Schmitt

Storm Sewers to 1st Avenue - w/Dave Schmitt
Manholes / Intakes - w/Dave Schmitt
Underground Detention Piping - 3ea - 60'-0" long -
48" diameter - w/Dave Schmitt

Soil Testing Allowance $2,500
Grade Staking - Schnoor Bonafazi $4,498
Silt Fencing $2,549

Deep Foundations - None

Exterior Flatwork Package $185,808
Flatwork - Sub - Rex's Custom Concrete
Flatwork - Sub - Rex's Custom Concrete - REVISED Sife Plan
Add (Dated 9-25-07)
Concrete Paving @ City Approaches
Concrete Curb & Guiter
Concrete Walks
Concrete Stair to Playground
Concrete Parking Lot
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10/24/2007

Exhibit '8’

St. Matthew's Parish - Phase | - GMP
RAl Job #07-1-076

Pescription

GMP Totals

Asphalt Paving (Yellow) - Deleted
Parking Lot Striping & Signage- L.L. Pelling
Parking Bumpers - L.L. Pelling

Site Improvements
Landscaping - Sub
Lawn Sprinklers - None
Sodding
Landscaping - Allowance - Smith Massman
Retaining Wall Sub - Smith Massman
Retaining Wall @ S.E. Corner of ECDC Building

Retaining Wall @ "A" Avenue Adjacent to Playground
Temporary Retaining Wall @ High to Low Parking

Handicap Parking Signs

Drain Tile
Purchase & Install Drain Tile
Section 33 46 06 - Subdrainage

4'-0" Chain Link Fencing @ Playground
Fencing - Sub - D&N Fence

Building Demolition
Per Sheet ADTT0:
Note 01 - Remove Existing Vestibule Walls as Required
Note 02 - Remove Existing Vestibule Doors as Required
Note 03 - Remove Existing Vestibule Flooring and Ceiling
as Required
Note 04 - Remove Existing Soffit/Fascia to Allow for New
Construction - Patch Back as Required
Miscellaneous Demolition
Landfili Fees

St. Matthew Parish

$4,441

$520

$21,323
$29,905
$25,485

$1,899

$7,360

$5,525

$56,164
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Exhibit 'B'

St. Matthew's Parish - Phase | - GMP

RAI Job #07-1-076
Description GMP Totals

Concrete $265,837
Section 83 38 60 - CastinePlace Congrete
Trench Foundations @ Garage - Deleted
Concrete Cap On Trench Foundation @ Garage - Deleted
Foundation Walls on Three Sides of Garage
Column Footing Pads @ Lower Level
Column Footing Pads @ Upper Level
Wall Footings @ Lower Level
Elevator Pit Slab
Wall Footings @ Upper Level
Foundation Walls @ Lower Level
Foundation Walls @ Upper Level
Stair Pans
Slab On Grade @ Lower Level
Slab On Grade @ Upper Level
Slab On Grade @ Garage
Precast Topping
Locker Bases - None
Mechanical & Electrical Bases - Allowance
Concrete Light Pole Base
Concrete Testing
Purchase Rebars - Construction Materials
Instali Rebars
Distribute Rebars For Mason
Concrete Slab Sealer
Waterstop @ Elevator Pit Walls

Precast Concrete $81,558
Purchase 12" Coredeck - Molin
Erect Precast - Cedar Valley Steel
Seciion 83 41 00 - Plant-Precast Sirvctursl Concrete
Shore & Grout Spandeck joints
Miscellaneous Grouting

10/24/2007 St. Matthew Parish 4 0f 15



10/24/2007

Exhibit ‘B’

St. Matthew's Parish - Phase | - GMP

RALI job #07-1-076
Description

GMP Totals

Masonry
Masonry - Sub - Scheer

Section 04 20 90 ~ Unit Masonry
Section 04 72 00 - Cast Stone Masonry

Scope:

Lower Level Interior Bearing Block Wall

Lower Level Interior Block Wall @ Existing Buiiding

Wall
Elevator Shaft Walls

Brick Veneer

West Elevation

South Elevation

East Elevation

North Elevation
Thru-Wall Flashing
Cavity Wall Insulation Behind ALL Brick
Damproofing - Mt. Vernon Construction
Haul Rubbish

Structural & Miscellaneous Steel
Purchase Steel - Grosse Steel
Erect Steel - Sub - Cedar Valley Steel

Section 85 12 68 - Structural Steet
Section 45 21 80 - Steel joist Framing
Section 03 31 00 - Steel Dock
Section 05 59 00 - Metal Fabricalions
Section D5 51 14 - Metal Stairs
Section 85 32 13 - Pipe and Tube Railings

Beams

Columns

Joist

Roof Deck

Install Bolards

Steel Handrailings @ Sidewalk Stairs

Pan Stairs

Set Anchor Bolts

Grout Base Plates

St. Matthew Parish

$195,529

$136,777
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10/24/2007

Exhibit 'B’

St. Matthew's Parish - Phase | - GMP
RAI job #07-1-076

Dascription

GMP Totals

Rough Carpentry

Section 06 16 00 - Rough Carpentry
Saction (6 16 00 - Sheathing

Roof Blocking per 4/A301:

Window Blocking per 5/A301

Window Sill Blocking per 6/A301

Lintel Blocking per 6/A301

Brick Ledge Blocking per 8/A301

Canopy Blocking per 5/A303

Interior Vestibule Roof Plywood per 6/A303

Door Blocking

Walls of 1.T. Room

Unload & Distribute

Rough Hardware

Finish Carpentry

Purchase Millwork - Woodcrafters

Section 06 40 23 - Interior Architectural Woodwark

Lower Level:
School Age #015 - 3/A401:
School Age #017 - 3/A401:

Upper Level:
Workroom #104 - 1/A402 - Uppers & Lowers
Infants #107 & #109 - 2/A402:
Laundry #108 - 3/A402:
Three's #110 - 4/A402:
Three's #112 - 4/A402:
Four's #117 - 7/A402
Four's #119 - 7/A402
Two's #120 - 1/A403:
Two's #122 - 1/A403:
Toddler's #123 - 3/A403
Toddler's #125 - 3/A403
Staff Kitchen #115 - 6/A402
Window Sills - Lower Level
Window Sills - Upper Level

Rough Hardware

Unload & Distribute

Backing / Blocking

Waterproofing
Section 07 13 26 - Seif-Adhering Sheet Waterproofing

Purchase & Install Waterproofing @ Elevator Pit

Purchase & Install Waterproofing @ Foundation Walls

Protection Board
Drainage Mat

St. Matthew Parish

$56,832

$113,146

$24,608
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10/24/2007

Exhibit 'B'

St. Matthew's Parish - Phase | - GMP

RAI Job #07-1-076
Dascription

GMP Totals

Perimeter Insulation

Batt Insulation w/Metal Studs/Drywall

Fire Safing / Fire Stopping Between Buildings

Section 07 84 13 - Penelration Firestopping

Roofing & Sheet Metal
EPDM Roofing - Sub - Dryspace
Sheet Metal - Sub - Hawkeye Sheet Metal
Section 07 533 23 - EPDM Membrane Roofing
Section 87 62 06 - Sheet Metal Flaghing and Trim

Insulated Metal Wall Panels
Purchase & Install Insulated Metal Wall Panels - Midwest
Glazing

Section 07 42 43 - Aluminum Composite Metal Panels
West Elevation
South Elevation
East Elevation
North Flevation
West Canopy
East Canopy
Insulated Metal Paneis Glazing @ Type "FF" Frame

Skylights - None

Caulking
Caulking - Sub - Mt. Vernon Construction
Section §7 92 08 - loint Sealants
Door Frames
Precast joints
Masonry Control Joints
Miscellaneous Caulking

St. Matthew Parish

$3,360

$661

$64,450

$25,737

$9,732
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Exhibit "B’

St. Matthew's Parish - Phase | - GMP

RAI Job #07-1-076
Description GMP Totals

Doors & Hardware $127,901
Purchase Doors/Frames/Hardware - Walsh Door
Section 08 11 13 - Hollow Metal Doors and Frames
Section #8 14 16 - Flush Wood Doors
Section (8 71 80 - Door Hardware

Hollow Metal Frames:
'rype TAAM
Type "BB" - Aluminum
Iype IICCH
"‘E‘ype IIDD"
'rype "EE"
'E‘ype WEE
Type "GG"
'pre IIHHII

Doors:
Hollow Metal Type "A"
Wood Type "A"
Hollow Metal Type "B"
Wood Type "B
Wood Type "C"

Hardware:
Instail

Unload & Distribute
Coiling Doors - None
Overhead Doors - None

Access Door Allowance $622
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10/24/2007

Exhibit 'B'

St. Matthew's garish - Phase { - GMP
RAI Job #07-1-076

Description

GMP Totals

Aluminum - Glass & Glazing

Aleminum - Glass & Glazing - Sub - Midwest Glazing
Section 88 47 13 - Aluminun-Framed Enirances and
Stavefronts
Seciion 08 51 13 ~ Aluminum Windows
Section 08 80 00 - Glazing

Scope:

Aluminum Doors & Frames #001.A, #001.B, & 101.A
Window Type "W1" - 60" x §'-8"

Window Type "W2" . 60" x 68"

Window Type "W3" - 6'-0" x 6"-0"

Window Type "W4" - 12'-6" x 12'-8"

Window Type "W5" - 6'-0" x 6™-8"

Window Type "We" - 8'-3" x 80"

Window Type "W7" - 11'-4" x 94"

Door Glazing @ Type "B" Doors

Door Glazing @ Type "C" Doors

Frame Glazing @ Type "BB" Frames

Frame Glazing @ Type "CC" Frames

Frame Glazing @ Type "DD" Frames

Frame Glazing @ Type "FF" Frames

Insulated Metal Panels Glazing @ Type "FF" Frame
Frame Glazing @ Type "GG" Frames

Frame Glazing @ Type "HH" Frames

Clean Glass

Drywall / Metal Studs

Drywall/Metal Studs - Sub - Menefee
Section 05 40 00 - Cold-Formed Metal Framing
Section 46 16 00 - Sheathing
Section 07 21 80 - Bullding insulation
Secton 7 27 13 - Water Barvier Membrane
Section 09 22 16 - Mon-structural Metal Framing
Section §9 29 084 - Cypsum Board

Lower Level Exterior Walis

Lower Level Interior Walls

Upper Level Exterior Walls

Upper Level Interior Walls

Exterior Gyp Sheathing

Drywail Bulkheads

Drywall Ceilings

18ga Strapping per Structural Drawings

Abuse-Resistant Drywall per Specs!
Grout Frames

Lifts & Scaffolding

Rough Hardware

St. Matthew Parish

$134,858

$212,080
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10/24/2007

Exhibit 'B'

St. Matthew's Parish - Pm |- GMP
RAI Job #07-1-076

Description

GMP Totals

Flooring
Fleoring « Sub - House of Carpets

SecBion 0% 65 17 - Resilient Base and Accessories

Section 89 65 19 - Resilient Tile Flooring
Section 09 58 13 - THe Carpeting
Scope:
Lower Level Flooring:
Carpet - None
vV.C.T.
Sealed Concrete
Vinyl Base
Upper Level Flooring:
Carpet
V.C.T.
Sealed Concrete
Vinyl Base

Acoustical Ceilings
Acoustical Ceiling - Sub w/Menefee above
Section 89 51 13 - Acoustical Panel Celtings
Lower Level
Upper Level

Fiberglass Reinforced Panels
Purchase FRP
install FRP
Section 9% 77 00 - Fiberglass Arinforced Panels

Painting

Painting - Sub - Feaker
Section 89 91 60 - Painting
Section 09 96 80 - High-Ferforavance Coatings

Lower Level Exterior Walls

Lower Level Interior Drywali Walls

Lower Level Interior Masonry Walls

Upper Level Exterior Walls

Upper Level Interior Walls

Deywalt Bulkhead

Drywalt Ceilings

Hollow Metal Frames

Steel Handrailings @ Stairs

Exterior Handrailings

Exterior Bollards

St. Matthew Parish

$25,375

$680

$18,800
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10/24/2007

Exhibit 'B'

St. Matthew's Parish - Phase | - GMP
RAI job #07-1-076

Description

CMP Totals

Chalk & Tack Boards
Purchase Tack & Marker Boards - B.C.L
Section 19 16 00 - Visaad Display Surfaces
Tackboards - 48" x 48"
Tackboards - 24" x 36"
Markerboards - 96" x 48"
Backing/Blocking

Toilet Partitions
Purchase Toilet Parfitions - B.C.L
Saction 10 21 13 - Toilet Compariments
Instalt Toilet Parfitions @ Room #111

Louvers w/Mechanical
Wall & Corner Guards - None
Flagpole - None

Signage Allowance
Restroom Signs - By Owner
Classroom Signs - By Owner
Directional Signage - By Owner
Building Signage:
West Elevation: "ST. MATTHEW CATHOQLIC
ELEMENTARY SCHOOL"

East Elevation: "ST. MATTHEW CATHOLIC PARISH
EARLY CHILDHOOD DEVELOPMENT CENTER"

Lockers - None

Fire Extinguishers
Purchase Fire Extinguishers - B.C.L
Section 10 44 8¢ - Five-protection Speciakiies
Fire Extinguisher & Cabinet - Install

Operable Partitions - None

$t. Matthew Parish

$5,037

$734

$5,000

$916
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Exhibit 'B’'

St. Matthew's Parish - Phase | - GMP

RAIl Job #07-1-076
Pescription CMP Totals

Toilet Accessories $9,298
Purchase Toilet Accessories - B.C.I.
Sectlon 10 28 60 - Tollet Accessories
Grab Bars - 36"
Grab Bars - 36"
Mirrors - 24" x 36"
Mop & Broom Holder
Underlavatory Guards
Soap Dispensers - Owner Furnished - Contractor
Instalied
Paper Towel Dispensers - Owner Furnished -
Contractor Installed
Backing/Blocking

Entrance Mats - None
Projection Screens w/F.F.&E. Budget
Appliances w/F.F.&F. Budget

Window Treatment - Not Included - See Add

Alternates
Seciion 12 21 13 - Hovizontal Louver Blinds

Elevators $48,812

Elevator - Sub - Schumacher
Section 14 27 00 « Hectric Traction Hevators
Grout Sills

10/24/2007 St. Matthew Parish 12 of 15



10/24/2007

Exhibit 'B’

St. Matthew's Parish - Phase | - GMP
RAI Job #07-1-076

Description

GMP Totals

Mechanical
HVAC - Sub - Climate
HVAC - Sub - Climate - Delete Sales Tax
Scope:
Plumbing - Valenta
Toilets
Urinals
Sinks
Drinking Fountains
Floor Drains
Roof Drain Piping
50 Gallon Water Heater
Water Piping
Mop Sink
Laundry Sink
Washer Hook-Up
Elevator Sump Pump & Pit
HVAC
Fire Sprinklers - lowa Fire Protection

Electrical
Hectrical - Sub - Nelson Electric

St. Matthew Parish

$350,800
($5,000)

$90,860

$38,700

$260,768
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10/24/2007

Exhibit 'B’

St. Matthew's Parish - Phase 1 - GMP
RAI Job #07-1-076

Description

CGMP Totals

General Conditions
Superintendent
Warehouseman
Pods - Move-infout
Office Pod - 8' x 20°
Equipment Pod
Winter Heat - Office & Sheds
tadders, Stairs, & Scaffolding
Temporary Utilities
Temporary Water
Miscellaneous Enloader
Temporary Toilet
Temporary Telephone
Lay-out Original Grid
General Trucking
Care & Repair - Walks & Streets
Temporary Fencing
Temporary Pedestrian Watk
Enclose Building & Dust Protection
Temporary Heat & Enclosure
Heat and Protect Concrete
Snow Removal/Pump Water
Clean-up & Remove Rubbish
Final Clean Floors
Job Photos/Signs
Equipment Rental
Handrails & Toe Boards
Temporary Fire Extinguishers
OSHA & Safety

Last Sheet Items

Performance Bond

Builder's Risk Insurance

Building Permit

Cedar Rapids Fire Inspection Fees
Overhead & Fee

$175,739

$23,395
$7,200
$77,755
$1,980

$120,781

Sub-Total

St. Matthew Parish

$3,347,919
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Exhibit 'B’

St. Matthew's Parish - Phase | - GMP
RAIl Job #07-1-076
Description GMP Totals

Accepted Alternates that are accepted and are to be added to the above GMP:
Use Extruded Polystyrene Board Insulation in lieu of Foil-

Faced Polyisocyanurate Insulation at the Brick Cavity ($6,815)
Use Precast Sills from Big River Cast Stone in lie of Specified $1,363
Stone from their Standard Range of Colors 31, )
Furnish Exterior window types W4 & W5 using Kawneer ($7,730)
451-T and interior windows W6 & W7 using Kawneer 450

Use 5/8" exterior gypsum sheathing in lieu of 5/8" CDX

plywood on the exterior walls ($2,585)
Change elevator door to a side opening door in lieu of a bi-

parting door ($545)
Provide horizontal louver blinds at all windows $4,352
Reduce the number of data drops ($5,767)

Phase 1 Guaranteed Maximum Price  $3,327,467
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4-24-09

Exhibit 'B*

Description

Header Totals

Building Demolition

‘Sheet AD110+ Lower Level Demolition:
No Demo on This Level - Elevator Pit will be put fiy later!

Sheet ADI 17 - First Level Demohnon.

frarice Area fer New' Restrooms

Fi'uhtjEntfance Areafor New Restrdoms

Note 3 - Demo Ceiling Above, See Reflected Ceilng Plans for New
Work
Note 5 - Remove Door/Trim/Hardware/Glass Complete and Patch as
Required
Noté 6 - Reripvé Wall Coniplete Wheve Indicated - See Plan for New
Work
Saw Cut @ Above
Noté 9 - Remove Piumbing Fixtures Complete - By Plamber
Remove Existing Concrete Floor for New Piumbing
Saw Cut
Break & Haul
Grantilar Subbase
Pour Back New Floor
4000 PSI Concrete
Fine Grade
Finish & Cure
Note 11 - Remove Existing Carpet/VCT Complete - Prepare Surface for
New Flooring - See Finish Schedule
Note 14 - Remove Curtain Wall Complete - By Glazing Contractor
Note 15 - Demo Tile/Wainscotting on Existing Wall to Remain

Demo Asphalt @ New Foundation Wall @ Existing East Entry
Saw Cut @ Above

Ternp Partition @ Hallway
Miscellaneous Demolition

Remainder of 1st Floor

Note 1 -~ Remove Ramp Complete
Note 2 - Demo Ceiling Structure Above for Future Elevator Shaft
Shore Underside of Concrete Floor
Saw Ciit
Remaove Concrete Floor/Celling
Note 3 - Demo Ceiling Above. See Reflected Ceilng Plans for New
Work

Note 4 - Trench out Concrefe to Run Data and Electrical. Coordinate
Final Trench Locations with Existing Mechamcal!l’upmg on Site

Note 5 - Remove Door/Trim/Hardware/Glass Complete and Patch as
Reguired

5t Matthew School Estimate

$201,738
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4-24-09

Exhibit 'B'

~ Description Header Totals

Note 6 - Remove Wall Complete Where Indicated - See Plan for New
Work _
Saw Cut @ Above
Note 7 - Remove Portion fo Wall for New Opening
Saw Cut @ Above
Note 8 - Remove Toilet Partitions and Accessories Complete
Note 9 - Remove Plumbing Fixtures Complete ~ By Plumber
Note 11 - Remove Existing Carpet/VCT Complete - Prepare Surface for
New Flooring - See Finish Schedule
Carpet
Ceramic
VCT
Note 12 - Remove Tackboard / Markerboard Completé
Note 13 - Remove Bench Complete (2 loc x 18l/loc)
Note 14 - Remove Curtain Wall Complete - By Glazing Contractor
Note 15 - Demo Tile/Wainscotting on Walls
Note 17 - Remove All Wall Mounted Casework and
Fackboards/iMarkerboards - Entire Room
Note 18 - Remove Locker and Base Complete
Note 20 - Demo Core Slab at Floor for Shaft
Shore Underside of Concrete Floor
Saw Cut
Break & Haul
Note 23 - Remove Chase Wall (with note 6) Patch Unkown Floor
Conditions
Note 26 - Remove Casework Complete
Note 34 - Remove "JESUS" Display. Stavage for Re-Installation - 8Y-
OWNER

Temp Partition @ Hallway
Miscellaneous Demalition

Stieet AD112 - Second Level Demolition:

Note 2- Demio Roof Structiire Above for Future Elevator Shaft

Note 3 - Demo Ceiling Above. See Reflected Ceilng Plans for New Work
Note 5 - Remove Door/Trim/Hardware/Glass Complete and Patch as
Requiied
Note 6 - Remove Wall Complete Where Indicated ~ See Plan for New
Work

Saw Cut @ Above
Note 7 - Remove Portion fo Wall for New Opening

Saw Cuf @ Above
Note 8 - Remove Toilet Partitions and Accessories: Complete

Note 9 - Remove Plutitbing Fixtures Complete - By Plumber

Note 10 - Remove Existing’ Lockers and Salvage for Remstailatmn
Note 11 - Remove Existing Carpet/VCT Complete - Prepare: Surface for
New Flooring - See Finish Schedule

st. Matthew Schioo! Estimate
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4.24.09

Exhibit ‘B’

“St. Matthew = Elementa_ry,-'gqﬁ'oq!-.Ren'ovati_on

Deseription Header Totals

Carpet
Cetamic
VT
Note 12 - Remove Tackboard / Markerboard Complete
Note 14 - Remove Curtain Wall Complete - By Glazing Contractor
Note 15 - Deno Tile/Wainscotting on Walls
Note 17 - Remove All Wall Mounted Casework and
Tackboards/Markerboards - Entire Room
Note 20 - Demo Core Sfab at Floor for Shaft
Shore Underside of Concrete Floor
Saw Cuf
Break & Haul
Note 25 - Remove Unit Ventilator Complete
Note 26 - Remove Casework Complete
Note 31 - Remove T.V.

Delete Remodelitig of Resiroom of of Gymnasiim-
Add Cleaning of Grout at Restrooms off of Gym-.

Temp Partition @ Hallway
Miscellaneous Demolition

Roof Déino - Not Shown
Demo for New RTU's

Shore Underside of Roof
Roofing DBemo
Saw Cut
Brealk & Haul
Install Supplemental Steel
Roof Patching

Gym Storage Addition Demo per A2/A311 - DELETED
New—Bn{el—m—Emtmg—Bﬂek-per«MAW

Beme—waeve
Pateh-Back

Dumpster Pulls
Sitework - None

Site Utilities - None

St. Matthew Schoo! Estimate
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4-24-09

Exhibit 'B'

St.Matthew - Flementary Schoo! Renovation

Deescription

Header Totals,

Underpinning - None

Soil Testing - None

Concrete Paving & Walks - None

Asphalt Paving - Patchback & Existing Entrance
Parking Lot Striping - None

Site Improvements - None

Fencing - None

Concrete

03 3300 - Cast-dn-Place Concrefz
Wall Footing @ Old Entrarice New Foundation
Foundation Walls @ Old Entrance New Foundation
Stab On Grade @ New Restrooms - w/Demolition
Stab On Metal Deck @ Gy Storage Addition per A2/A311 - DELETED
Mechanical & Eléctrical Bases - Alfowance
Concrete Summary

Concrete Testing

Purchase Rebars

install Rebars

Miscellaneous Concrete

Precast Concrete - None

St, Matthew School Estimate

$941

$621
$847

$3,540
$8,860
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4:24-09

Exhibit '8’

Description

Flementary School Renovafion -

Header Totals

Masonry
Masonry - Sub - Pesek'Masonry
Masonty- Sub - ‘Deleted Gym Storage Addition - Guess
44 2000 - Unit Masanry
New Brick @ Gyni Storage Addition - DELETEB

Patch/Tooth-In Existing Brick @ Gym Storage Addition Tie-In - DELETED

Haul Rubibish

Patching @ New Elevator Door Openings / Miscelfaneous Patching

Steel
Purchase & Erect Steel - All State Steel
85 3100 - Stoel Dack
65 50 60 - Matal Fabrications
RTU Penetration Steel per 6,7,&8/52
RTU Support Steel

Lintels @ New Curtainwall per A341 w/Curtainwall Package

Rough Carpentry
06 1000~ Rough Cagpeniry
16 16 00 - Sheathing
Miscellaneous Rough Carpentry

Finish Carpentry
Purchase Millwork -~ Waddcrafters

06 40 23 - Interior Ardntef.imai Woodwork
Media Center / Libraty Desk per Sheet A501
Countertop @ Library per T3/A402
Adjustable Shelving in Art Storage #114 -K11/A401
Install Salvaged Casework @ Art Storage per | K11/A401
Classfoom #206 - Plam Adustable Shelves per U3/A404
Classroom #210 - Plam Adustable Shelves per P3/A404
Staff Lounge #205 Uppers/Lowers per §3/A404
Rough Hardware
Unload & Distribute
Backing / Blocking

E.LF.S. - None
Fireproofing - None
Perimeter Insulation @ New Foundation
Batt Insulation w/Drywall
07 2100 - Building nsulation
Fire Safing / Fire Stopping @ Curtainwall?

St. Matthew School Estimate

$6,673

$20,215

$4,980

$19,573

$84

$2415
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4-24-09

Exhibit ‘B’

_Description Fleader Totals

07 84 13- Penglration Firestopping
1" Smokeseal Compound per H16/A341
Miscellaneous Firesafing/Fire Stopping

Roofing & Sheet Metal $35,008
Roofing & Sheet Metal - Sub - Dryspace + Hawkeye
Roofing & Sheet Metal - Sub - Deleted Gyny Storage Addition Dryspace
Roofing & Sheet Metal - Sub - Deleted Elevator Penthouse - Guess
07 42 43 » AlusinurirComposite Pahels
07 5323 - EPDM Membrane Roofing
EPDM/Sheet Metal @ Gym Storage Roof - DELETED
EPDM/Sheet Metal @ Elevator Penthouse - DELETED
Roof Patching @ Top of New Curtainiwall
New Sheet Metal Fasia Over Existing Wood Fascia per Note:#4 on Sheet
Al41
Aluminum Panels @ Elevator Penthouse - DELETED
Miscellanieous Roofing & Sheet Metal

Caulking $3,912
07 92 00 - foint Sealants
Daoior Framaes |
interior of New Curtainwall
Masonry Control Joints ori New Brick
Miscellaneous

Doors & Hardware $29,169
Purchase Doors/Frames/Hardware - Walsh Door
08 11 13+ Hollow Metal Doors and Frames
68 14 16 - Flush Wood Doors
{16 71 00 - Door Hardware
Hollow Matal Frames:
Frame Type AA
Frame Type BB - Aluminum
Frame Type CC - Aluminum
Add For Punch & Dimple
Wood Doors:
Boor Type A
Door Type B - Aluminum
Badr Type C
Hardware:
Install _ ‘
Re-Hardware Existing Doors - Not Inlcuded
Unload & Distribute

St. Matthew Sctiool Estimate
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4-24-09

Exhibit 'B'

"~ St. Matthew - Elementary School Renovation

Description

Header Totals

Alummum Glass & Glazmg

Aluminum-G&G - Sub - Midwest. Giazmg Quote Dated 3/19/09 - without

Tax!
Add Parapét Cap ~ Midwest Glazing - Quote Dated 3/19/09 - By Hawkeye

.Sheet Metal

Delete Stamped Calculations - Midwest Glazmg - Quoté Dated 3/19/09
Add West Entrance Doors » Midwest G!azmg ‘Quote Dated 4-21-09
Add Interior Frame type CC - Midwest Glazing - Quote Dated 4-21-09
Add Metal Panels @ Penthouse - :Midwest Glazing - Quote Dated 4-21-69 -
DELTED
Add Window Replacement - Midwest Glazing - E-mail Dated 4-21-09
Add Mirrors - Midwest Glazing - E-mail Dated 4-21-09

0742 43 Mummum Corfxpusste Pamﬁis

08 44 13- Glazed Aluminum Curtain Walls

0B 80° 00 -+ Glazing

Scope:
Deo Existing Curtain Wall for Distallation of New
East Elevation + N1IA201
West Elevation - North Stair - AT/A201
West CW Elevation - AT1/A261
insulated Metal Panels within Curtainwall
New Aluminum Entry Doors @ West Opening #104A - NOT
SCHEBULEDI
Note 6.0n Sheet A111 - - Replace Glazing in Existing Window - Refer to
Openmg Schedule
Wood Door- ing:
Hollow Metal Glazing

Drywall / Metal Studs

Drywali/Metal Studs - Sub - Menefee
Drywali/Metal Studs - Sub - Defeted Gym Storage:Addition - Menefee:
Drywali/Metal Studs - Sub - Deleted Remodeling of Restrooms off of Gym -
Menefee
DrywaliiMetal Studs - Sub - Deleted Elevatar Penthouse - Menefee
05:40°60 - Cold-Formed Metal Fr Hng
07 2100 Ewidmg imuiahan
07 2713 - Water Barrier Membrane. System
09 22 76 - Nop- Structural Metal Framing
69 29 00 - Gypsuin Board

Wall Types onh Shest AGO01

Penthouse Framing per $2 - DELETED

Gym Storage Room Wall & Roof Framing per $2
Wall Type A1

Wall Type A2

Wall Type A3

Wall Type D1 - Elevator Shaftwall - A2/A312

St. Matthew School Estimate

$149,576
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Exhibit 'B'

Déscription _ S _ . Header Totals

Waﬁ Type Et
Wall Type H1
Wall Type H2
Wall Type M1
Gyp Boatd Soffits @ Fast/West Duct in Classrooms

Skim Coaf Existing Plaster Ceiling (Note 4 on A121 & A122)
Misceltaneous Patching @ Wall Remiovals

Flooring $20,000
Flooring - Sub - House'of Carpets,
Flooring - Sub - Delete Remodeling of Restroboms off of Gym - House of
Carpéts " '

0965 13 - Resilient Base and Accessories
U9 65.19 - Resillent Tile Floaying
(9 68 13 - File Carpiting
First Lével - Sheet A131
Carpet - CPT-1
Media Center/Library #105
Art Storage #114
Music Lessons #116
VCTY = VCT-1
Toilets #122 & #124
Toilets #113 & #117
Vinyl Base. @ Above
Second Level - Sheet A132
Carpet - CPT-1
Teachers Lounge #205
3rd Grade Classroom #206
Carridor #208
3rd Grade Classroom #210
Corridor #2%1
VCT = VCT-1
Toilet #216
Meris & Womens #207 & #209
Vinyl Base @ Above
Miscelianeois Flooting

4-24-09 _ 5t. Matthew School Estimafe 8ofi2




Exhibit '8'

Description _ L Header Totals

Acoustical Ceilings $13;550
Acoustical - Sub - Menefee
09 51 13 - Acoustical Panel Ceilings

Lower Leve! - Sheet A120 - None
First Level ~ Sheet A121
Second Level - Sheet A122

Painting $19,700
Painting - Sub - Feaker- Painting
Painting - Sub - Deteted Gyin Storage; Adduwn Feaker Painting
Painting - Sub - Deleted Remodeling of Restrooms off of Gym
09 91 06 - Painting
09 96 00 - High-Peifomarice Coatings
Daor Frames
Whalls
Ceilings @ Plaster Skim Coat Rooins
Bulkheads
Miscellaneous Painting

Marker & Tack Boards $7,540
Purchase - Johnson Specialty Sales:
1011 66 - Visual Display Surfaces
Keyed Note #13:0n Sheet A111
Library #105 - T3/A402 - 96" x 48" Tackboards
Media Center #128 - P3/A402 -'96" x 48" Markerboards
Music Lessons #116 - E3/A402 - 72" x 48" Markerboard
Mussic Lessons #7116 - E3/A402 - 96" x 48" Tackboard
Guidance #110 < E17/A402 - 72" x 48" Markerboard
Guidance #110 - E17/A402 - 96" x 48" Tackboard
Classroom #206 - U3/A404 - 96" x 48" Markerboards
Classroom #206 - U3/A404 - 48" x 48" Tackboards
Classroom #206 - U3/A404 » 48" x 48" Markerboards
Classroom #206 U3/A404 - 48" x 36" Tackboards
Classfoom #210 - P3/A404 - 96" x 48" Markerboards
Classroom #210 - P3/A404 « 48" x 48" Tackboards
Classroom #210 - P3/A4204 - 48" x 48" Markerboards
Classroom #210 - P3/A404 - 48" % 36" Tackboards
Backmnglockmg on New Walls
Unioad & Distribute

Fiberglass Reinfoced Plastic Panels $113
09 77 00 - Fibevglass Reinforced Plastic Panels
@ Mop Sink in Custodial Storage #115 per Note #2 on Sheet A151

4:24-09 St. Matthew School Estimate
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4-24-09

Exhibit 'B'

St. Métthew'-‘ﬁement‘ary-?chaoi R enQVa_il_ﬁn.‘

Bescription

Header Totals,

Lockers per note #25 on Sheet A152
Parchase 12" x 12" x 60" Lockers < Johnson Specialty Sales
Install Lockers A12/A152

Toilet Partitions
Purchase Toilet Partitions - w/]SS Toilet Accessories
1021 13 « Toilet Cem;}artmenis
See Sheets A151 & A152 for Enlarged Plans
'foliei #113
Toilet #7117 o
Toilet #122 - DELETED
Toilet #124 - DELETED
Mens #207
Mens #209
Toilet Partitions
Urinal Screens

Lotvers - By Mechanical

Signage - By Owner « If Any

Fire Extinguishers - None
Purchase Fire Extinguishers
10 44 08 - Fire-Protection Specialties
Fire Extirguisher & Cabinet - install

Toilet Accessories
Purchase Toilet Accessories - ]ohnsnn Specaa!ty Sales
Purchase Toilet Accessories - Delete Remodeling of Restrooms off of Gy -
Johnson Specialty Sales
16 25 00 » Toliel Avcessoris
Tollet #113
Toilet #117
Toilet #122 - DELETED
Toilet #124 - DELETED
Mens #207
Womens #269
Toilet #216 _
Contractor Furnished - Contractor Installed
Grab Bays - 36"
Grab Base~- 42"
Mirrors - 24" x 36"
Underlavatory Guards
Mop and Broom Holdeér
Shower Curtains

St. Matthew: School Estimate

' $8035

$2,911

$11,415
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4-24-09

Exhibit 'B'

5 Malthew - Elementary School Renovation

Description

Header Totals

Owirer Furnished - Contractor Instalied
Paper Towel Dispensers
Soap Dispensers
Toilet Pajier Dispénser

Backing

Projection Screens - By Owner

Window Treatments on New Curtain Wall

Window Treatment - Sub _
12 21 13 - Horizontal Louver Blinds

Flevator - NOT INCLUDED

HVAC
HVAC - Sub - Climate Engineers/B.G. Brecke
Section(s) -

‘Scape:
Plumbing - HVAC Related - GAS PIPING
Plumbing - HVAC Related - STEAM PIPING
HYAC
Cut Holes for Ductwork .
Wall Penetrations - First Floor per M111
Wall Penetrations - Second Floor per M112
Flodr Penetrations - Lower Level to 2nd Level

Plumbing
Plumbing - Sub - Valénta Piumbing _
Pluimbing - Sub « Délete Rémodeling of Restrooms off of Gym - Valenta

Plumbing
Note 9« Remove Plumbing Fixtures Compiete

Electrical
Electrical - Sub - Nelson Electric
Electrical - Sub ~Deleted Gym Storage Addifion - Nelson Electnc _
Electrical - Sub ~Deleted Remodeliing of Restrooms off of Gymi - Guess:

General Conditions

St, Matthew School Estimate

$9,628

$576,345

$78,568

$189,300

$78,768
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Exhibit 'B'

ST, Matthew - Elementary SChao! Renovation

_ Description _ Header Totals.
Last Sheet Items $75,504
Design Fees - Not Included
Overtime
Contingency

Performance Bond on 2.0 mil
Bufider's Risk Insurance - BY OWNER
Building Permit

Cedar Rapids Plan Review Fee

Cedar Rapids Fire Inspection Fees

Plan Copying Costs
Total Cost  $1,623,801
Overhead & Fee. __$78,754
Clarifications

Projection Screens by Owner
No New Casework in Classrooms (See Alternates Below)

Note 34 - Remove "JESUS" Display. Salvage for Re-Installation < By Owner
Temporary Utilities - By Owrier

Temporary Water - By Owrier

Elevator NOT Included

Elevator Pit Construction Not Included

Builder's Risk Insurance - By Owner

Does Not Include New Hardware on Existing Doors

4-24-09 St. Matthéw School Estimate 12 of 12




